

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$18,078.40	145
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	HA	\$48,218.35	4
201.15	REMOVING MEDIUM TREES	EACH	\$1,056.38	8
201.16	REMOVING LARGE TREES	EACH	\$1,558.48	4
201.20	REMOVING MEDIUM STUMPS	EACH	\$199.93	4
201.30	THINNING AND TRIMMING	HA	\$19,629.61	6
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$272.64	46
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$2,740.00	3
203.15	COMMON EXCAVATION	CM	\$11.76	183
203.16	SOLID ROCK EXCAVATION	CM	\$42.97	73
203.17	UNCLASSIFIED EXCAVATION	CM	\$29.67	15
203.20	MUCK EXCAVATION	CM	\$6.09	2
203.25	CHANNEL EXCAVATION OF EARTH	CM	\$15.39	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CM	\$17.09	96
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CM	\$28.27	23
203.30	EARTH BORROW	CM	\$10.52	80
203.31	SAND BORROW	CM	\$20.92	60
203.32	GRANULAR BORROW	CM	\$20.68	25
203.35	GRAVEL BACKFILL FOR SLOPE STABILIZATION	CM	\$18.09	2
204.20	TRENCH EXCAVATION OF EARTH	CM	\$18.67	97
204.21	TRENCH EXCAVATION OF ROCK	CM	\$204.33	59
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CM	\$81.01	281
204.25	STRUCTURE EXCAVATION	CM	\$31.18	104
204.30	GRANULAR BACKFILL FOR STRUCTURES	CM	\$49.70	134
205.10	DRILLING AND BLASTING OF SOLID ROCK	M	\$92.07	2
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SM	\$24.46	6
208.30	COFFERDAM EXCAVATION, EARTH	CM	\$25.54	27
208.35	COFFERDAM EXCAVATION, ROCK	CM	\$74.15	24
208.40	COFFERDAM	LS	\$132,068.62	34
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SM	\$2.34	187
213.10	MILLED RUMBLE STRIPS	M	\$0.67	33
301.15	SUBBASE OF GRAVEL	CM	\$36.71	16
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CM	\$43.29	15
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CM	\$53.46	32
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	T	\$20.27	33
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CM	\$41.64	114
301.40	SUBBASE, RAP	T	\$52.10	15

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
310.20	RECLAIMED STABILIZED BASE	SM	\$1.58	18
401.10	AGGREGATE SURFACE COURSE	CM	\$50.85	62
402.10	AGGREGATE SHOULDERS, IN PLACE	CM	\$78.15	30
402.12	AGGREGATE SHOULDERS	T	\$23.25	35
402.13	AGGREGATE SHOULDERS, RAP	T	\$16.24	43
404.65	EMULSIFIED ASPHALT	KG	\$1.56	122
406.25	BITUMINOUS CONCRETE PAVEMENT	T	\$130.83	7
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	T	\$161.81	9
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	9
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$3.15	205
415.25	EMULSIFIED ASPHALT, COLD MIX	KG	\$0.63	10
417.10	BITUMINOUS CRACK SEALING	KG	\$3.35	6
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	KG	\$3.23	24
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	T	\$84.67	76
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	78
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	60
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	42
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	39
501.32	CONCRETE, HIGH PERFORMANCE CLASS AA	CM	\$912.74	2
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	CM	\$1,102.25	35
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	CM	\$705.41	66
502.10	SHORING SUPERSTRUCTURE	LS	\$154,194.00	9
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$3,122.94	10
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$68,133.48	50
505.12	STEEL PILING, HP 250 X 85	M	\$130.41	3
505.15	STEEL PILING, HP 310 X 79	M	\$48.71	2
505.155	STEEL PILING, HP 310 X 93	M	\$189.85	10
505.16	STEEL PILING, HP 310 X 110	M	\$153.37	9
505.165	STEEL PILING, HP 310 X 125	M	\$215.70	12
505.18	STEEL PILING, HP 360 X 132	M	\$163.81	8
505.19	STEEL PILING, HP 360 X 152	M	\$138.85	3
505.20	STEEL PILING, HP 360 X 174	M	\$211.26	4
505.35	PERMANENT STEEL SHEET PILING	SM	\$354.63	5
505.36	TEMPORARY STEEL SHEET PILING	SM	\$133.11	4
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,281.89	48
506.50	STRUCTURAL STEEL, ROLLED BEAM	KG	\$5.65	10

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
506.55	STRUCTURAL STEEL, PLATE GIRDER	KG	\$3.89	21
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	KG	\$4.85	9
506.57	STRUCTURAL STEEL, TRUSS	KG	\$5.60	1
506.60	STRUCTURAL STEEL	KG	\$17.03	21
506.75	STRUCTURAL STEEL	LS	\$65,218.80	10
507.11	REINFORCING STEEL, LEVEL I	KG	\$2.85	69
507.12	REINFORCING STEEL, LEVEL II	KG	\$5.07	39
507.13	REINFORCING STEEL, LEVEL III	KG	\$8.54	5
507.15	REINFORCING STEEL	KG	\$2.28	29
507.16	DRILLING AND GROUTING DOWELS	M	\$100.30	43
507.17	EPOXY COATED REINFORCING STEEL	KG	\$2.58	16
507.19	MECHANICAL BAR CONNECTOR	EACH	\$33.59	9
508.15	SHEAR CONNECTORS	LS	\$11,512.76	33
509.10	LONGITUDINAL DECK GROOVING	SM	\$15.38	14
510.21	PRESTRESSED CONCRETE BOX BEAMS	M	\$1,864.35	3
510.22	PRESTRESSED CONCRETE VOIDED SLABS	M	\$1,762.80	4
510.24	GROUTING SHEAR KEYS	M	\$73.64	11
514.10	WATER REPELLENT, SILANE	L	\$20.00	121
516.11	BRIDGE EXPANSION JOINT, VERMONT	M	\$2,010.34	10
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	M	\$4,022.98	3
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SM	\$27.13	44
520.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SM	\$81.27	23
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	CM	\$3,784.45	7
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	CM	\$2,964.49	7
522.30	NONSTRUCTURAL LUMBER, UNTREATED	CM	\$2,577.22	6
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$57,700.00	2
524.11	JOINT SEALER, HOT POURED	M	\$66.12	61
524.21	JOINT SEALER, POLYURETHANE	M	\$63.76	7
525.10	REMOVAL OF EXISTING BRIDGE RAILING	M	\$12.46	17
525.11	RESET EXISTING BRIDGE RAILING	M	\$70.65	3
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	M	\$373.38	19
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	M	\$593.74	19
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	M	\$695.45	3
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	M	\$473.74	5
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	M	\$816.70	7
525.50	BRIDGE RAILING REPAIR, TYPE I	M	\$49.46	10
525.55	BRIDGE RAILING REPAIR, TYPE II	M	\$86.52	5

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
525.60	BRIDGE RAILING REPAIR, TYPE III	M	\$146.94	2
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	M	\$1,022.04	2
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$5,674.31	13
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$115,000.00	4
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$304,333.33	15
529.10	REMOVAL OF BRIDGE PAVEMENT	SM	\$18.71	28
529.15	REMOVAL OF STRUCTURE	EACH	\$74,973.64	69
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$66,221.81	42
529.25	REMOVAL OF CONCRETE OR MASONRY	CM	\$339.02	15
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$3,170.43	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$779.40	11
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$649.37	39
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,509.86	3
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$179.20	2
540.10	PRECAST CONCRETE STRUCTURE	LS	\$249,007.16	64
541.22	CONCRETE, CLASS A	CM	\$839.50	7
541.25	CONCRETE, CLASS B	CM	\$1,145.93	27
541.30	CONCRETE, CLASS C	CM	\$347.81	13
541.31	CONCRETE, CLASS D	CM	\$372.21	6
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CM	\$247.62	16
545.20	PREFABRICATED MULTI-MODAL BRIDGE	LS	\$452,000.00	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SM	\$231.61	16
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SM	\$354.09	16
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CM	\$1,050.77	16
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SM	\$622.07	15
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SM	\$1,055.42	18
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CM	\$2,922.99	15
580.16	SURFACE PREPARATION FOR MEMBRANE	SM	\$5.04	16
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CM	\$6,180.07	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CM	\$4,519.12	66
580.21	POLYMER CONCRETE REPAIR MATERIAL	CM	\$15,695.41	2
601.0005	300 CSP 1.63 (68 X 12)	M	\$173.12	6
601.0010	375 CSP 1.63 (68 X 12)	M	\$140.55	4
601.0011	375 CSP 2.01 (68 X 12)	M	\$223.45	2
601.0015	450 CSP 1.63 (68 X 12)	M	\$508.31	7
601.0016	450 CSP 2.01 (68 X 12)	M	\$193.17	2
601.0025	600 CSP 1.63 (68 X 12)	M	\$290.20	4

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0036	750 CSP 2.01 (68 X 12)	M	\$485.97	2
601.0046	900 CSP 2.01 (68 X 12)	M	\$626.64	1
601.0215	450 CAAP 1.52 (68 X 12)	M	\$262.47	1
601.0252	1050 CAAP 2.67 (68 X 12)	M	\$410.10	1
601.0410	375 PCCSP 1.63 (68 X 12)	M	\$141.82	2
601.0415	450 PCCSP 1.63 (68 X 12)	M	\$225.83	6
601.0416	450 PCCSP 2.01 (68 X 12)	M	\$131.23	1
601.0425	600 PCCSP 1.63 (68 X 12)	M	\$395.34	5
601.0436	750 PCCSP 2.01 (68 X 12)	M	\$211.14	2
601.0446	900 PCCSP 2.01 (68 X 12)	M	\$252.00	1
601.0452	1050 PCCSP 2.77 (68 X 12)	M	\$402.52	2
601.0457	1200 PCCSP 2.77 (68 X 12)	M	\$432.54	4
601.0542	1800 PCCSP 2.77 (75 X 25)	M	\$984.25	1
601.0657	1200 PCCSP(PI) 2.77 (68 X 12)	M	\$853.02	1
601.0810	375 RCP CLASS III	M	\$406.82	1
601.0811	375 RCP CLASS IV	M	\$896.76	2
601.0815	450 RCP CLASS III	M	\$184.38	7
601.0816	450 RCP CLASS IV	M	\$196.85	1
601.0817	450 RCP CLASS V	M	\$254.88	2
601.0825	600 RCP CLASS III	M	\$1,066.27	1
601.0827	600 RCP CLASS V	M	\$298.56	1
601.0845	900 RCP CLASS III	M	\$738.19	1
601.0855	1200 RCP CLASS III	M	\$320.00	1
601.0905	300 CPEP	M	\$176.24	4
601.0910	375 CPEP	M	\$101.93	5
601.0915	450 CPEP	M	\$179.76	23
601.0920	600 CPEP	M	\$177.45	8
601.2605	300 CPEP(SL)	M	\$114.57	2
601.2610	375 CPEP(SL)	M	\$115.62	10
601.2615	450 CPEP(SL)	M	\$127.39	45
601.2620	600 CPEP(SL)	M	\$190.71	18
601.2625	750 CPEP(SL)	M	\$145.10	9
601.2630	900 CPEP(SL)	M	\$170.42	5
601.2635	1050 CPEP(SL)	M	\$246.06	1
601.5415	450 PCCSP ELBOW 1.63 (68 X 12)	EACH	\$340.00	2
601.5456	1050 CSP ELBOW 2.77 (68 X 12)	EACH	\$1,000.00	1
601.5814	450 CPEP ELBOW	EACH	\$200.00	2

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.6010	375 CSPES 1.63 (68 X 12)	EACH	\$162.10	2
601.6015	450 CSPES 1.63 (68 X 12)	EACH	\$194.00	4
601.6025	600 CSPES 1.63 (68 X 12)	EACH	\$651.00	1
601.6036	750 CSPES 2.01 (68 X 12)	EACH	\$468.00	1
601.6046	900 CSPES 2.01 (68 X 12)	EACH	\$600.00	1
601.6057	1200 CSPES 2.77 (68 X 12)	EACH	\$1,283.33	2
601.6815	450 RCPES CLASS III	EACH	\$826.00	2
601.6845	900 RCPES CLASS III	EACH	\$2,100.00	1
601.7010	375 CPEPES	EACH	\$332.25	4
601.7015	450 CPEPES	EACH	\$389.31	18
601.7020	600 CPEPES	EACH	\$567.48	3
601.7025	750 CPEPES	EACH	\$450.00	2
601.7030	900 CPEPES	EACH	\$430.00	1
601.99	RE-LAYING PIPE CULVERTS	M	\$130.68	2
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 600 MM, INCL.]	M	\$53.89	12
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 600 MM]	M	\$41.82	3
602.20	DRY MASONRY	CM	\$781.49	4
602.30	REPOINTING MASONRY	SM	\$335.60	2
602.35	REBUILT STONE MASONRY	CM	\$937.63	10
602.40	REPAIRING STONE MASONRY	SM	\$475.57	5
604.10	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,892.67	2
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$3,090.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$2,898.06	28
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$2,853.04	28
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$8,648.05	11
604.22	SANITARY SEWER MANHOLE	EACH	\$3,266.57	4
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$2,840.00	5
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$4,082.75	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$540.16	31
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,199.20	51
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,114.87	35
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$874.59	11
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$725.21	39
604.45	CAST IRON GRATE WITH FRAME, TYPE A	EACH	\$625.00	1
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$800.00	1
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$609.32	5
604.50	STEEL GRATE	EACH	\$15.38	12

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
604.55	CAST IRON COVER WITH FRAME	EACH	\$678.41	7
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$883.21	3
605.10	150 MM UNDERDRAIN PIPE	M	\$67.69	34
605.11	200 MM UNDERDRAIN PIPE	M	\$80.90	9
605.13	300 MM UNDERDRAIN PIPE	M	\$154.20	1
605.20	150 MM UNDERDRAIN CARRIER PIPE	M	\$60.69	18
605.21	200 MM UNDERDRAIN CARRIER PIPE	M	\$55.84	6
605.23	300 MM UNDERDRAIN CARRIER PIPE	M	\$190.36	2
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$244.33	24
607.10	ROADWAY PATROL MAINTENANCE	HR	\$91.61	3
608.10	BULLDOZER RENTAL, TYPE I	HR	\$94.49	6
608.15	POWER GRADER RENTAL	HR	\$46.39	60
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$75.54	111
608.30	POWER BROOM RENTAL, TYPE I	HR	\$19.21	90
608.31	POWER BROOM RENTAL, TYPE II	HR	\$60.10	44
608.37	TRUCK RENTAL	HR	\$63.11	101
608.40	LOADER RENTAL, TYPE I	HR	\$27.16	71
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$10.15	26
609.10	DUST CONTROL WITH WATER	CM	\$3.21	79
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	T	\$679.99	35
613.10	STONE FILL, TYPE I	CM	\$55.49	103
613.11	STONE FILL, TYPE II	CM	\$48.74	83
613.12	STONE FILL, TYPE III	CM	\$58.65	49
613.13	STONE FILL, TYPE IV	CM	\$55.14	49
613.15	RIPRAP, HEAVY TYPE	CM	\$55.80	6
613.16	RIPRAP, LIGHT TYPE	CM	\$64.20	2
613.25	GABION WALL	CM	\$246.62	2
616.20	GRANITE SLOPE EDGING	M	\$99.46	12
616.21	VERTICAL GRANITE CURB	M	\$105.08	41
616.22	GRANITE BRIDGE CURB	M	\$216.54	1
616.225	REPOINTING GRANITE BRIDGE CURB	L	\$16.76	6
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	M	\$130.99	9
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	M	\$98.55	41
616.305	BITUMINOUS CONCRETE CURB, TYPE A	M	\$18.14	17
616.35	TREATED TIMBER CURB	M	\$35.09	13
616.40	REMOVING AND RESETTING CURB	M	\$69.39	21
616.41	REMOVAL OF EXISTING CURB	M	\$12.93	43

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	T	\$196.80	23
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$139.84	56
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$201.26	19
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 125 MM	SM	\$74.81	53
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 200 MM	SM	\$79.98	15
618.15	BITUMINOUS CONCRETE SIDEWALK	T	\$144.11	4
618.30	DETECTABLE WARNING SURFACE	SM	\$499.58	50
619.10	BOUNDARY MARKERS	EACH	\$1,350.00	1
619.14	BOLLARDS	EACH	\$332.29	8
619.15	WOOD MARKER POSTS	EACH	\$290.00	1
619.16	STEEL MARKER POSTS	EACH	\$57.52	10
619.17	YIELDING MARKER POSTS	EACH	\$30.46	80
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$366.67	2
620.11	CHAIN-LINK FENCE, 1.2 M	M	\$99.13	6
620.12	CHAIN-LINK FENCE, 1.8 M	M	\$60.21	9
620.13	CHAIN-LINK FENCE, 2.4 M	M	\$65.35	1
620.16	GATE FOR CHAIN-LINK FENCE, 1.8 M	M	\$190.86	5
620.17	GATE FOR CHAIN-LINK FENCE, 2.4 M	M	\$210.56	1
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.2 M	EACH	\$101.12	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.8 M	EACH	\$166.44	7
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 2.4 M	EACH	\$214.14	2
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	M	\$31.41	2
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	M	\$48.46	3
620.30	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$920.00	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$204.80	2
620.41	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$106.70	2
620.50	REMOVING AND RESETTING FENCE	M	\$14.77	25
620.55	REMOVAL OF EXISTING FENCE	M	\$7.49	22
620.75	SNOW BARRIER	M	\$128.19	6
621.15	PLANK RAIL	M	\$170.56	3
621.17	CABLE GUARDRAIL	M	\$24.32	3
621.173	CABLE GUARDRAIL J-BOLT, GALVANIZED	EACH	\$1.00	2
621.174	CABLE GUARDRAIL SPLICE UNIT	EACH	\$59.18	2
621.175	REPLACEMENT OF GUARDRAIL CABLE	M	\$7.11	2
621.18	STEEL BACKED TIMBER GUARDRAIL	M	\$452.97	3
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	M	\$50.90	103
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$56.64	52



Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$70.12	9
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$70.78	9
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	M	\$68.22	40
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$69.96	16
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$80.34	13
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$98.29	11
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$5.49	3
621.30	BOX BEAM GUARDRAIL	M	\$148.99	31
621.45	CONCRETE MEDIAN BARRIER	M	\$360.89	1
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,919.22	30
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$545.45	8
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$1,714.40	25
621.57	ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL	EACH	\$1,000.00	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$681.93	114
621.61	ANCHOR FOR STEEL TO BOX BEAM TRANSITION	EACH	\$1,950.00	1
621.65	ANCHOR FOR CABLE RAIL	EACH	\$1,370.71	3
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$1,653.87	10
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE II	EACH	\$1,003.03	8
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,208.51	23
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$5,928.32	18
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$8,253.20	3
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,139.65	8
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/2.4M POSTS	EACH	\$1,242.15	4
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$775.00	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$1,967.00	3
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$1,800.00	1
621.75	REMOVE AND RESET GUARDRAIL	M	\$20.42	32
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$29.81	15
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$89.01	16
621.79	ADJUST HEIGHT OF GUARDRAIL	M	\$11.12	3
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	M	\$4.00	155
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$4.91	12
621.85	GUIDE POSTS	EACH	\$68.60	3
621.90	TEMPORARY TRAFFIC BARRIER	M	\$44.69	57
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	M	\$20.90	30
622.10	INSULATION BOARD	CM	\$145.36	8
625.10	SLEEVES FOR UTILITIES	M	\$251.26	9

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
628.28	DUCTILE IRON PIPE, CEMENT-LINED	M	\$241.94	4
628.30	RELAYING SEWER PIPE	M	\$272.31	1
628.35	PVC SEWER PIPE	M	\$139.24	5
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$15,914.49	7
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$185.19	35
629.23	SEAMLESS COPPER WATER TUBE	M	\$68.22	4
629.24	DUCTILE IRON PIPE, CEMENT-LINED	M	\$212.00	7
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$238.59	4
629.26	GATE VALVE	EACH	\$1,355.55	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,339.01	7
629.28	HYDRANT	EACH	\$3,547.95	6
629.29	RELOCATE HYDRANT	EACH	\$2,306.67	2
629.30	REMOVE HYDRANT	EACH	\$739.43	5
629.32	PLASTIC WATER PIPE, FLEXIBLE	M	\$32.48	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$3,179.01	3
629.39	CORPORATION STOP	EACH	\$132.21	5
629.40	EXPANSION ASSEMBLY	EACH	\$2,951.21	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$8,678.11	12
629.54	CRUSHED STONE BEDDING	T	\$37.50	10
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$47.22	226
630.15	FLAGGERS	HR	\$22.85	270
631.10	FIELD OFFICE, ENGINEERS	LS	\$17,203.84	201
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$28,146.62	3
631.12	COMBINED ENGINEERS AND SOILS OFFICE	LS	\$482.81	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$872.86	154
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$732.65	184
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,281.67	14
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.00	201
634.10	EMPLOYEE TRAINEESHIP	HR	\$9.88	85
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$146,447.35	311
641.10	TRAFFIC CONTROL	LS	\$93,907.58	243
641.12	PUBLIC RELATIONS OFFICER	LS	\$12,839.50	21
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,493.65	151
641.16	PORTABLE ARROW BOARD	EACH	\$1,678.40	28
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$30.76	15
646.20	100 MM WHITE LINE	M	\$0.26	76
646.201	100 MM WHITE LINE, WATERBORNE PAINT	M	\$0.19	2

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.21	100 MM YELLOW LINE	M	\$0.21	84
646.2111	100 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.19	5
646.214	150 MM WHITE LINE	M	\$0.30	27
646.2141	150 MM WHITE LINE, WATERBORNE PAINT	M	\$0.26	2
646.215	150 MM YELLOW LINE	M	\$0.29	22
646.2151	150 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.26	2
646.22	200 MM WHITE LINE	M	\$1.12	6
646.23	200 MM YELLOW LINE	M	\$1.17	5
646.24	300 MM WHITE LINE	M	\$1.10	14
646.241	300 MM WHITE LINE, WATERBORNE PAINT	M	\$0.98	1
646.25	300 MM YELLOW LINE	M	\$2.51	2
646.26	600 MM STOP BAR	M	\$4.97	38
646.261	600 MM STOP BAR, WATERBORNE PAINT	M	\$1.22	2
646.30	LETTER OR SYMBOL	EACH	\$19.88	37
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$15.54	2
646.31	CROSSWALK MARKING	M	\$10.03	13
646.311	CROSSWALK MARKING, WATERBORNE PAINT	M	\$9.02	1
646.32	RAILROAD CROSSING SYMBOL	EACH	\$242.90	9
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$250.00	1
646.400	DURABLE 100 MM WHITE LINE	M	\$4.32	15
646.401	DURABLE 100 MM WHITE LINE, TYPE I TAPE	M	\$4.77	7
646.4011	DURABLE 100 MM WHITE LINE, TYPE A TAPE	M	\$7.90	3
646.402	DURABLE 100 MM WHITE LINE, THERMOPLASTIC	M	\$12.49	9
646.403	DURABLE 100 MM WHITE LINE, EPOXY PAINT	M	\$11.48	1
646.404	DURABLE 100 MM WHITE LINE, POLYUREA	M	\$1.58	52
646.406	DURABLE 100 MM WHITE LINE, RECESSED POLYUREA	M	\$3.75	10
646.407	DURABLE 100 MM WHITE LINE, RECESSED TYPE I TAPE	M	\$14.75	3
646.4071	DURABLE 100 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.408	DURABLE 100 MM WHITE LINE, RECESSED THERMOPLASTIC	M	\$10.50	1
646.410	DURABLE 100 MM YELLOW LINE	M	\$4.86	18
646.411	DURABLE 100 MM YELLOW LINE, TYPE I TAPE	M	\$4.74	7
646.4111	DURABLE 100 MM YELLOW LINE, TYPE A TAPE	M	\$7.98	3
646.412	DURABLE 100 MM YELLOW LINE, THERMOPLASTIC	M	\$10.44	8
646.413	DURABLE 100 MM YELLOW LINE, EPOXY PAINT	M	\$11.48	1
646.414	DURABLE 100 MM YELLOW LINE, POLYUREA	M	\$1.56	51
646.416	DURABLE 100 MM YELLOW LINE, RECESSED POLYUREA	M	\$3.56	10
646.417	DURABLE 100 MM YELLOW LINE, RECESSED TYPE I TAPE	M	\$14.77	3

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.4171	DURABLE 100 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.418	DURABLE 100 MM YELLOW LINE, RECESSED THERMOPLASTIC	M	\$10.17	1
646.420	DURABLE 150 MM WHITE LINE	M	\$1.64	1
646.421	DURABLE 150 MM WHITE LINE, TYPE I TAPE	M	\$6.08	4
646.4211	DURABLE 150 MM WHITE LINE, TYPE A TAPE	M	\$11.98	1
646.422	DURABLE 150 MM WHITE LINE, THERMOPLASTIC	M	\$2.72	3
646.424	DURABLE 150 MM WHITE LINE, POLYUREA	M	\$1.95	14
646.426	DURABLE 150 MM WHITE LINE, RECESSED POLYUREA	M	\$2.76	8
646.4271	DURABLE 150 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.430	DURABLE 150 MM YELLOW LINE	M	\$6.23	1
646.431	DURABLE 150 MM YELLOW LINE, TYPE I TAPE	M	\$8.77	3
646.432	DURABLE 150 MM YELLOW LINE, THERMOPLASTIC	M	\$3.99	4
646.434	DURABLE 150 MM YELLOW LINE, POLYUREA	M	\$1.92	13
646.436	DURABLE 150 MM YELLOW LINE, RECESSED POLYUREA	M	\$2.68	6
646.4371	DURABLE 150 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.440	DURABLE 200 MM WHITE LINE	M	\$3.94	1
646.441	DURABLE 200 MM WHITE LINE, TYPE I TAPE	M	\$7.66	6
646.4411	DURABLE 200 MM WHITE LINE, TYPE A TAPE	M	\$14.44	3
646.442	DURABLE 200 MM WHITE LINE, THERMOPLASTIC	M	\$4.06	10
646.444	DURABLE 200 MM WHITE LINE, POLYUREA	M	\$6.51	7
646.446	DURABLE 200 MM WHITE LINE, RECESSED POLYUREA	M	\$9.00	2
646.450	DURABLE 200 MM YELLOW LINE	M	\$3.94	1
646.451	DURABLE 200 MM YELLOW LINE, TYPE I TAPE	M	\$6.61	5
646.4511	DURABLE 200 MM YELLOW LINE, TYPE A TAPE	M	\$14.63	2
646.452	DURABLE 200 MM YELLOW LINE, THERMOPLASTIC	M	\$4.20	9
646.454	DURABLE 200 MM YELLOW LINE, POLYUREA	M	\$5.12	9
646.456	DURABLE 200 MM YELLOW LINE, RECESSED POLYUREA	M	\$8.62	7
646.457	DURABLE 200 MM YELLOW LINE, RECESSED TYPE I TAPE	M	\$23.00	1
646.4571	DURABLE 200 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$29.53	1
646.460	DURABLE 300 MM WHITE LINE	M	\$12.14	3
646.461	DURABLE 300 MM WHITE LINE, TYPE I TAPE	M	\$18.37	3
646.462	DURABLE 300 MM WHITE LINE, THERMOPLASTIC	M	\$6.85	3
646.463	DURABLE 300 MM WHITE LINE, EPOXY PAINT	M	\$32.81	1
646.464	DURABLE 300 MM WHITE LINE, POLYUREA	M	\$4.08	11
646.466	DURABLE 300 MM WHITE LINE, RECESSED POLYUREA	M	\$6.54	6
646.467	DURABLE 300 MM WHITE LINE, RECESSED TYPE I TAPE	M	\$28.75	1
646.4671	DURABLE 300 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$36.09	1

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.474	DURABLE 300 MM YELLOW LINE, POLYUREA	M	\$8.94	3
646.480	DURABLE 600 MM STOP BAR	M	\$22.47	18
646.481	DURABLE 600 MM STOP BAR, TYPE I TAPE	M	\$19.72	9
646.4811	DURABLE 600 MM STOP BAR, TYPE A TAPE	M	\$36.71	3
646.482	DURABLE 600 MM STOP BAR, THERMOPLASTIC	M	\$14.20	30
646.483	DURABLE 600 MM STOP BAR, EPOXY PAINT	M	\$65.62	1
646.484	DURABLE 600 MM STOP BAR, POLYUREA	M	\$15.55	26
646.486	DURABLE 600 MM STOP BAR, RECESSED POLYUREA	M	\$37.58	3
646.487	DURABLE 600 MM STOP BAR, RECESSED TYPE I TAPE	M	\$36.02	2
646.4871	DURABLE 600 MM STOP BAR, RECESSED TYPE A TAPE	M	\$55.53	2
646.4873	DURABLE 600 MM STOP BAR, RECESSED TYPE C TAPE	M	\$98.43	1
646.490	DURABLE LETTER OR SYMBOL	EACH	\$46.56	11
646.491	DURABLE LETTER OR SYMBOL, TYPE I TAPE	EACH	\$110.14	14
646.4911	DURABLE LETTER OR SYMBOL, TYPE A TAPE	EACH	\$132.69	1
646.4913	DURABLE LETTER OR SYMBOL, TYPE C TAPE	EACH	\$200.00	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$93.31	3
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$49.48	35
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$185.58	2
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$65.02	25
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$525.00	1
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.500	DURABLE CROSSWALK MARKING	M	\$47.37	5
646.501	DURABLE CROSSWALK MARKING, TYPE I TAPE	M	\$57.00	6
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	M	\$53.62	3
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	M	\$32.08	15
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	M	\$82.02	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	M	\$30.22	5
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	M	\$147.64	1
646.507	DURABLE CROSSWALK MARKING, RECESSED TYPE I TAPE	M	\$59.96	2
646.5073	DURABLE CROSSWALK MARKING, RECESSED TYPE C TAPE	M	\$164.04	1
646.510	DURABLE RAILROAD CROSSING SYMBOL	EACH	\$595.83	5
646.511	DURABLE RAILROAD CROSSING SYMBOL, TYPE I TAPE	EACH	\$712.25	3
646.5111	DURABLE RAILROAD CROSSING SYMBOL, TYPE A TAPE	EACH	\$884.58	1
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$545.45	3
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$411.56	7
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$517.50	2
646.600	TEMPORARY 100 MM WHITE LINE	M	\$0.39	18

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.601	TEMPORARY 100 MM WHITE LINE, TYPE II TAPE	M	\$3.71	8
646.6011	TEMPORARY 100 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$4.84	6
646.602	TEMPORARY 100 MM WHITE LINE, PAINT	M	\$0.23	59
646.610	TEMPORARY 100 MM YELLOW LINE	M	\$0.45	20
646.611	TEMPORARY 100 MM YELLOW LINE, TYPE II TAPE	M	\$3.75	6
646.6111	TEMPORARY 100 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$4.67	4
646.612	TEMPORARY 100 MM YELLOW LINE, PAINT	M	\$0.31	59
646.620	TEMPORARY 150 MM WHITE LINE	M	\$0.23	12
646.621	TEMPORARY 150 MM WHITE LINE, TYPE II TAPE	M	\$4.61	11
646.6211	TEMPORARY 150 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$3.56	6
646.622	TEMPORARY 150 MM WHITE LINE, PAINT	M	\$0.30	26
646.630	TEMPORARY 150 MM YELLOW LINE	M	\$0.23	10
646.631	TEMPORARY 150 MM YELLOW LINE, TYPE II TAPE	M	\$4.45	7
646.6311	TEMPORARY 150 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$3.47	6
646.632	TEMPORARY 150 MM YELLOW LINE, PAINT	M	\$0.29	23
646.640	TEMPORARY 200 MM WHITE LINE	M	\$2.05	3
646.642	TEMPORARY 200 MM WHITE LINE, PAINT	M	\$1.20	21
646.650	TEMPORARY 200 MM YELLOW LINE	M	\$1.28	5
646.652	TEMPORARY 200 MM YELLOW LINE, PAINT	M	\$1.53	17
646.660	TEMPORARY 300 MM WHITE LINE	M	\$1.64	9
646.661	TEMPORARY 300 MM WHITE LINE, TYPE II TAPE	M	\$9.43	4
646.6611	TEMPORARY 300 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$5.77	5
646.662	TEMPORARY 300 MM WHITE LINE, PAINT	M	\$0.88	17
646.670	TEMPORARY 300 MM YELLOW LINE	M	\$0.98	1
646.672	TEMPORARY 300 MM YELLOW LINE, PAINT	M	\$2.57	3
646.680	TEMPORARY 600 MM STOP BAR	M	\$8.07	17
646.681	TEMPORARY 600 MM STOP BAR, TYPE II TAPE	M	\$17.00	4
646.6811	TEMPORARY 600 MM STOP BAR, TEMPORARY PAVEMENT MARKING TAPE	M	\$26.91	6
646.682	TEMPORARY 600 MM STOP BAR, PAINT	M	\$6.23	61
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$22.29	16
646.6911	TEMPORARY LETTER OR SYMBOL, TEMPORARY PAVEMENT MARKING TAPE	EACH	\$92.21	2
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$13.22	62
646.700	TEMPORARY CROSSWALK MARKING	M	\$13.65	8
646.702	TEMPORARY CROSSWALK MARKING, PAINT	M	\$10.13	28
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$125.00	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$152.26	16

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.75	RAISED PAVEMENT MARKERS, TYPE II	EACH	\$2.22	12
646.76	LINE STRIPING TARGETS	EACH	\$0.76	92
646.80	RAISED PAVEMENT MARKERS, TYPE I	EACH	\$3.00	1
646.81	PAINTED CURB	M	\$4.65	19
646.82	PAINTED ISLAND	SM	\$11.40	5
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SM	\$4.30	48
646.86	PAVEMENT MARKING MASK	SM	\$37.21	32
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SM	\$1.85	40
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SM	\$5.09	10
649.31	GEOTEXTILE UNDER STONE FILL	SM	\$2.71	164
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SM	\$5.05	5
649.51	GEOTEXTILE FOR SILT FENCE	SM	\$4.94	116
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SM	\$12.09	73
649.61	GEOTEXTILE FOR FILTER CURTAIN	SM	\$19.50	69
651.15	SEED	KG	\$18.34	213
651.17	SEED, WINTER RYE	KG	\$8.65	55
651.18	FERTILIZER	KG	\$9.21	211
651.20	AGRICULTURAL LIMESTONE	T	\$660.19	209
651.25	HAY MULCH	T	\$670.01	210
651.29	STRAW MULCH	T	\$434.04	2
651.35	TOPSOIL	CM	\$38.19	203
651.40	GRUBBING MATERIAL	SM	\$6.82	119
652.10	EPSC PLAN	LS	\$3,854.97	127
652.20	MONITORING EPSC PLAN	HR	\$40.28	127
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$175.47	127
653.20	TEMPORARY EROSION MATTING	SM	\$2.78	196
653.21	PERMANENT EROSION MATTING	SM	\$6.51	14
653.25	TEMPORARY STONE CHECK DAM, TYPE I	CM	\$69.17	56
653.26	TEMPORARY STONE CHECK DAM, TYPE II	CM	\$78.48	1
653.30	PREFABRICATED CHECK DAM	EACH	\$206.50	2
653.35	VEHICLE TRACKING PAD	CM	\$68.00	119
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$196.44	60
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$94.63	4
653.45	FILTER BAG	EACH	\$317.07	36
653.50	BARRIER FENCE	M	\$7.53	90
653.55	PROJECT DEMARCATION FENCE	M	\$5.23	133
653.60	EROSION LOG	M	\$10.05	23

Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.65	LIVE FASCINE	M	\$29.53	1
653.70	LIVE STAKE	EACH	\$5.00	1
656.20	EVERGREEN TREES	EACH	\$124.08	8
656.25	EVERGREEN SHRUBS	EACH	\$46.29	4
656.30	DECIDUOUS TREES	EACH	\$238.85	18
656.35	DECIDUOUS SHRUBS	EACH	\$38.32	10
656.40	GROUND COVERS AND VINES	EACH	\$5.83	5
656.41	PERENNIALS	EACH	\$4.86	3
656.50	TRANSPLANTING SHRUBS	EACH	\$308.33	2
656.65	LANDSCAPE WATERING	CM	\$7.62	9
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CM	\$30.87	17
656.85	TREE PROTECTION	LS	\$1,921.33	13
660.10	TIMBER PAINTING, ENVIRONMENTAL PROTECTION	LS	\$2,264.75	4
660.20	TIMBER PAINTING, FIRE RETARDANT	LS	\$11,441.75	4
660.30	TIMBER PAINTING, INSECTICIDE/FUNGICIDE	LS	\$5,775.25	4
661.10	METAL ROOFING	SM	\$84.27	5
675.20	TRAFFIC SIGNS, TYPE A	SM	\$129.34	189
675.21	TRAFFIC SIGNS, TYPE B	SM	\$181.47	13
675.301	FLANGED CHANNEL SIGN POST	M	\$32.22	3
675.31	W-SHAPE STEEL SIGN POST	KG	\$4.30	5
675.32	TUBULAR ALUMINUM SIGN POST	KG	\$17.26	9
675.33	TUBULAR STEEL SIGN POST	KG	\$5.61	45
675.341	SQUARE TUBE SIGN POST AND ANCHOR	M	\$24.26	188
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 600 MM DIAMETER	EACH	\$1,520.46	5
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 750 MM DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$905.44	44
675.50	REMOVING SIGNS	EACH	\$9.69	179
675.60	ERECTING SALVAGED SIGNS	EACH	\$26.23	118
675.61	SETTING SALVAGED POSTS	EACH	\$67.74	20
676.10	DELINEATOR WITH STEEL POST	EACH	\$49.17	92
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$1.50	51
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$6.03	8
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$71.50	1
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$44,811.68	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$88,960.25	4
677.25	REMOVE AND RESET OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$10,580.00	1
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,816.67	3



Vermont Agency of Transportation  
5 Year Averaged Price List - METRIC  
January 2011 - December 2015  
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,274.29	4
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$82,880.95	14
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$8,816.25	2
678.17	FLASHING BEACON, AERIAL MOUNTED	EACH	\$3,588.69	2
678.21	ELECTRICAL CONDUIT	M	\$64.80	7
678.22	VEHICLE LOOP DETECTOR	M	\$48.30	2
678.23	WIRED CONDUIT	M	\$61.54	26
678.24	ELECTRICAL WIRING	M	\$41.01	4
678.25	PULL BOX, STANDARD	EACH	\$1,842.21	19
678.26	JUNCTION BOX	EACH	\$613.75	13
678.27	PULL BOX, DOUBLE	EACH	\$2,902.42	2
678.30	ELECTRICAL CONDUIT SLEEVE	M	\$160.00	14
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$20,590.09	19
678.42	TEMPORARY DETECTOR	EACH	\$1,142.31	5
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$3,943.39	5
679.21	LIGHT POLE BASE	EACH	\$1,196.22	17
679.23	BREAKAWAY FEATURE FOR LIGHT POLE	EACH	\$777.76	8
679.25	REMOVING AND RESETTING LIGHT POLE	EACH	\$2,546.72	4
679.45	LIGHT POLE	EACH	\$2,291.39	15
679.47	BRACKET ARM	EACH	\$3,141.96	16
679.50	LUMINAIRE	EACH	\$1,268.39	10
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$3,798.17	14
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$1.00	146