Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$17,912.41	69
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	НА	\$61,776.35	1
201.15	REMOVING MEDIUM TREES	EACH	\$456.43	3
201.16	REMOVING LARGE TREES	EACH	\$2,500.00	2
201.20	REMOVING MEDIUM STUMPS	EACH	\$165.91	2
201.30	THINNING AND TRIMMING	НА	\$18,780.01	2
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$259.99	15
203.15	COMMON EXCAVATION	СМ	\$14.03	87
203.16	SOLID ROCK EXCAVATION	СМ	\$109.32	36
203.17	UNCLASSIFIED EXCAVATION	СМ	\$29.42	8
203.27	UNCLASSIFIED CHANNEL EXCAVATION	СМ	\$16.43	40
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	СМ	\$29.86	12
203.30	EARTH BORROW	СМ	\$12.26	36
203.31	SAND BORROW	СМ	\$33.52	29
203.32	GRANULAR BORROW	СМ	\$41.10	10
204.20	TRENCH EXCAVATION OF EARTH	СМ	\$18.88	44
204.21	TRENCH EXCAVATION OF ROCK	СМ	\$226.12	26
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	СМ	\$97.70	124
204.25	STRUCTURE EXCAVATION	СМ	\$33.30	50
204.30	GRANULAR BACKFILL FOR STRUCTURES	СМ	\$55.06	64
205.10	DRILLING AND BLASTING OF SOLID ROCK	М	\$43.64	1
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SM	\$26.31	1
208.30	COFFERDAM EXCAVATION, EARTH	СМ	\$24.73	7
208.35	COFFERDAM EXCAVATION, ROCK	СМ	\$81.85	6
208.40	COFFERDAM	LS	\$166,790.70	10
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SM	\$2.33	84
213.10	MILLED RUMBLE STRIPS	М	\$0.76	20
301.15	SUBBASE OF GRAVEL	СМ	\$55.80	4
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	СМ	\$43.00	5
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	СМ	\$46.93	18
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	Т	\$21.87	15
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	СМ	\$44.86	61
301.40	SUBBASE, RAP	Т	\$52.25	5
310.20	RECLAIMED STABILIZED BASE	SM	\$1.55	6
401.10	AGGREGATE SURFACE COURSE	СМ	\$61.63	27
402.10	AGGREGATE SHOULDERS, IN PLACE	СМ	\$82.08	16
402.12	AGGREGATE SHOULDERS	Т	\$36.38	13

Item Number	Item Description	Units	Average Price	Contract Occur.
402.13	AGGREGATE SHOULDERS, RAP	Т	\$17.32	22
404.65	EMULSIFIED ASPHALT	KG	\$1.42	50
406.25	BITUMINOUS CONCRETE PAVEMENT	Т	\$143.34	3
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	Т	\$152.12	1
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$6.04	93
417.10	BITUMINOUS CRACK SEALING	KG	\$3.41	2
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	KG	\$3.10	10
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	Т	\$87.19	31
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	29
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	22
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	17
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	15
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	СМ	\$1,122.39	18
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	СМ	\$770.53	25
502.10	SHORING SUPERSTRUCTURE	LS	\$180,000.00	2
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$252.00	1
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$85,737.73	22
505.12	STEEL PILING, HP 250 X 85	М	\$131.04	2
505.155	STEEL PILING, HP 310 X 93	М	\$189.85	10
505.16	STEEL PILING, HP 310 X 110	М	\$164.85	3
505.165	STEEL PILING, HP 310 X 125	М	\$215.46	5
505.18	STEEL PILING, HP 360 X 132	М	\$412.22	2
505.19	STEEL PILING, HP 360 X 152	М	\$142.60	2
505.20	STEEL PILING, HP 360 X 174	М	\$108.27	1
505.35	PERMANENT STEEL SHEET PILING	SM	\$302.51	2
505.36	TEMPORARY STEEL SHEET PILING	SM	\$53.82	1
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,224.47	21
506.50	STRUCTURAL STEEL, ROLLED BEAM	KG	\$6.96	6
506.55	STRUCTURAL STEEL, PLATE GIRDER	KG	\$4.00	9
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	KG	\$4.92	3
506.60	STRUCTURAL STEEL	KG	\$16.25	8
506.75	STRUCTURAL STEEL	LS	\$78,816.00	5
507.11	REINFORCING STEEL, LEVEL I	KG	\$2.92	39
507.12	REINFORCING STEEL, LEVEL II	KG	\$5.32	23
507.13	REINFORCING STEEL, LEVEL III	KG	\$8.32	4

Item Number	Item Description	Units	Average Price	Contract Occur.
507.16	DRILLING AND GROUTING DOWELS	М	\$119.44	18
507.19	MECHANICAL BAR CONNECTOR	EACH	\$34.43	5
508.15	SHEAR CONNECTORS	LS	\$13,636.47	13
509.10	LONGITUDINAL DECK GROOVING	SM	\$15.11	9
510.21	PRESTRESSED CONCRETE BOX BEAMS	М	\$2,427.82	1
510.22	PRESTRESSED CONCRETE VOIDED SLABS	М	\$1,637.66	3
510.24	GROUTING SHEAR KEYS	М	\$75.50	5
514.10	WATER REPELLENT, SILANE	L	\$19.77	51
516.11	BRIDGE EXPANSION JOINT, VERMONT	М	\$1,973.07	3
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	М	\$3,444.88	1
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SM	\$29.96	19
520.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SM	\$78.87	12
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	СМ	\$3,050.40	3
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	СМ	\$2,919.35	2
522.30	NONSTRUCTURAL LUMBER, UNTREATED	СМ	\$3,244.48	2
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$76,900.00	1
524.11	JOINT SEALER, HOT POURED	М	\$74.89	30
524.21	JOINT SEALER, POLYURETHANE	М	\$56.19	5
525.10	REMOVAL OF EXISTING BRIDGE RAILING	М	\$23.81	7
525.11	RESET EXISTING BRIDGE RAILING	М	\$154.20	1
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	М	\$373.49	9
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	М	\$639.32	8
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	М	\$695.45	3
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	М	\$543.71	4
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	М	\$781.21	5
525.50	BRIDGE RAILING REPAIR, TYPE I	М	\$69.19	5
525.55	BRIDGE RAILING REPAIR, TYPE II	М	\$91.61	2
525.60	BRIDGE RAILING REPAIR, TYPE III	М	\$155.84	1
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	М	\$1,374.67	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$3,866.67	3
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$90,000.00	1
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$121,666.67	3
529.10	REMOVAL OF BRIDGE PAVEMENT	SM	\$29.11	11
529.15	REMOVAL OF STRUCTURE	EACH	\$77,295.33	37
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$125,514.21	12
529.25	REMOVAL OF CONCRETE OR MASONRY	СМ	\$351.63	5
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$3,570.31	1

Item Number	Item Description	Units	Average Price	Contract Occur.
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$866.52	7
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$622.73	23
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,174.53	2
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$300.00	1
540.10	PRECAST CONCRETE STRUCTURE	LS	\$286,178.80	32
541.22	CONCRETE, CLASS A	СМ	\$523.18	1
541.25	CONCRETE, CLASS B	СМ	\$1,285.32	13
541.30	CONCRETE, CLASS C	СМ	\$513.81	7
541.31	CONCRETE, CLASS D	СМ	\$359.41	2
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	СМ	\$323.50	7
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SM	\$121.25	6
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SM	\$271.26	6
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	СМ	\$1,253.78	6
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SM	\$340.08	5
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SM	\$964.87	7
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	СМ	\$4,872.18	5
580.16	SURFACE PREPARATION FOR MEMBRANE	SM	\$3.05	6
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	СМ	\$6,180.07	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	СМ	\$4,149.76	25
580.21	POLYMER CONCRETE REPAIR MATERIAL	СМ	\$15,695.41	2
601.0005	300 CSP 1.63 (68 X 12)	М	\$246.88	3
601.0010	375 CSP 1.63 (68 X 12)	М	\$820.21	1
601.0011	375 CSP 2.01 (68 X 12)	М	\$936.38	1
601.0015	450 CSP 1.63 (68 X 12)	М	\$544.96	4
601.0016	450 CSP 2.01 (68 X 12)	М	\$936.42	1
601.0025	600 CSP 1.63 (68 X 12)	М	\$290.20	4
601.0036	750 CSP 2.01 (68 X 12)	М	\$485.97	2
601.0046	900 CSP 2.01 (68 X 12)	М	\$626.64	1
601.0410	375 PCCSP 1.63 (68 X 12)	М	\$442.91	1
601.0415	450 PCCSP 1.63 (68 X 12)	М	\$459.45	4
601.0416	450 PCCSP 2.01 (68 X 12)	М	\$131.23	1
601.0425	600 PCCSP 1.63 (68 X 12)	М	\$510.58	3
601.0436	750 PCCSP 2.01 (68 X 12)	М	\$213.25	1
601.0452	1050 PCCSP 2.77 (68 X 12)	М	\$393.70	1
601.0457	1200 PCCSP 2.77 (68 X 12)	М	\$583.99	1
601.0542	1800 PCCSP 2.77 (75 X 25)	М	\$984.25	1
601.0657	1200 PCCSP(PI) 2.77 (68 X 12)	М	\$853.02	1

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0810	375 RCP CLASS III	M	\$406.82	1
601.0811	375 RCP CLASS IV	M	\$896.76	2
601.0815	450 RCP CLASS III	M	\$180.41	5
601.0816	450 RCP CLASS IV	M	\$196.85	1
601.0817	450 RCP CLASS V	M	\$254.88	2
601.0825	600 RCP CLASS III	M	\$1,066.27	1
601.0827	600 RCP CLASS V	М	\$298.56	1
601.0845	900 RCP CLASS III	М	\$738.19	1
601.0905	300 CPEP	М	\$240.67	2
601.0910	375 CPEP	М	\$219.11	2
601.0915	450 CPEP	М	\$191.80	11
601.2605	300 CPEP(SL)	М	\$164.04	1
601.2610	375 CPEP(SL)	М	\$189.12	6
601.2615	450 CPEP(SL)	М	\$202.05	24
601.2620	600 CPEP(SL)	М	\$246.93	10
601.2625	750 CPEP(SL)	М	\$291.99	2
601.2630	900 CPEP(SL)	М	\$347.77	1
601.5415	450 PCCSP ELBOW 1.63 (68 X 12)	EACH	\$340.00	1
601.5456	1050 CSP ELBOW 2.77 (68 X 12)	EACH	\$1,000.00	1
601.5814	450 CPEP ELBOW	EACH	\$200.00	1
601.6015	450 CSPES 1.63 (68 X 12)	EACH	\$254.00	2
601.6815	450 RCPES CLASS III	EACH	\$826.00	2
601.6845	900 RCPES CLASS III	EACH	\$2,100.00	1
601.7010	375 CPEPES	EACH	\$289.29	3
601.7015	450 CPEPES	EACH	\$447.61	11
601.7020	600 CPEPES	EACH	\$373.70	2
601.99	RE-LAYING PIPE CULVERTS	М	\$167.32	1
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 600 MM, INCL.]	М	\$86.64	5
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 600 MM]	М	\$41.69	2
602.20	DRY MASONRY	СМ	\$781.49	4
602.30	REPOINTING MASONRY	SM	\$358.80	1
602.35	REBUILT STONE MASONRY	СМ	\$689.75	5
602.40	REPAIRING STONE MASONRY	SM	\$474.13	3
604.10	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$2,678.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$3,476.92	16
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,925.36	8
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$16,667.43	6

Item Number	Item Description	Units	Average Price	Contract Occur.
604.22	SANITARY SEWER MANHOLE	EACH	\$2,679.77	1
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$2,460.00	1
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$4,082.75	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$713.53	10
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,164.94	22
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,080.88	15
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$730.46	7
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$717.54	17
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$753.02	4
604.50	STEEL GRATE	EACH	\$17.04	8
604.55	CAST IRON COVER WITH FRAME	EACH	\$768.50	3
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$883.21	3
605.10	150 MM UNDERDRAIN PIPE	М	\$73.55	14
605.11	200 MM UNDERDRAIN PIPE	М	\$59.51	3
605.20	150 MM UNDERDRAIN CARRIER PIPE	М	\$88.89	6
605.21	200 MM UNDERDRAIN CARRIER PIPE	М	\$82.02	1
605.23	300 MM UNDERDRAIN CARRIER PIPE	М	\$302.99	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$331.02	6
607.10	ROADWAY PATROL MAINTENANCE	HR	\$140.00	1
608.10	BULLDOZER RENTAL, TYPE I	HR	\$95.12	3
608.15	POWER GRADER RENTAL	HR	\$45.85	27
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$83.00	46
608.30	POWER BROOM RENTAL, TYPE I	HR	\$33.10	40
608.31	POWER BROOM RENTAL, TYPE II	HR	\$57.35	19
608.37	TRUCK RENTAL	HR	\$64.38	48
608.40	LOADER RENTAL, TYPE I	HR	\$31.98	31
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$16.70	12
609.10	DUST CONTROL WITH WATER	СМ	\$7.07	39
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	Т	\$748.62	14
613.10	STONE FILL, TYPE I	СМ	\$57.28	44
613.11	STONE FILL, TYPE II	СМ	\$55.28	39
613.12	STONE FILL, TYPE III	СМ	\$62.99	22
613.13	STONE FILL, TYPE IV	СМ	\$55.25	20
613.15	RIPRAP, HEAVY TYPE	СМ	\$55.85	4
616.20	GRANITE SLOPE EDGING	М	\$143.14	6
616.21	VERTICAL GRANITE CURB	М	\$159.00	21
616.22	GRANITE BRIDGE CURB	М	\$216.54	1

Item Number	Item Description	Units	Average Price	Contract Occur.
616.225	REPOINTING GRANITE BRIDGE CURB	L	\$15.61	5
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	М	\$82.29	2
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	М	\$106.55	15
616.305	BITUMINOUS CONCRETE CURB, TYPE A	М	\$18.77	7
616.35	TREATED TIMBER CURB	М	\$52.68	5
616.40	REMOVING AND RESETTING CURB	М	\$105.39	8
616.41	REMOVAL OF EXISTING CURB	М	\$8.58	17
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	Т	\$232.96	11
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$159.64	25
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$302.77	9
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 125 MM	SM	\$82.32	22
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 200 MM	SM	\$93.97	7
618.15	BITUMINOUS CONCRETE SIDEWALK	Т	\$133.38	1
618.30	DETECTABLE WARNING SURFACE	SM	\$511.98	21
619.14	BOLLARDS	EACH	\$285.00	2
619.16	STEEL MARKER POSTS	EACH	\$51.73	4
619.17	YIELDING MARKER POSTS	EACH	\$31.56	36
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$300.00	1
620.11	CHAIN-LINK FENCE, 1.2 M	М	\$62.85	2
620.12	CHAIN-LINK FENCE, 1.8 M	М	\$107.02	1
620.16	GATE FOR CHAIN-LINK FENCE, 1.8 M	М	\$286.58	1
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.2 M	EACH	\$175.00	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	М	\$35.27	1
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	М	\$49.21	1
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$257.00	1
620.50	REMOVING AND RESETTING FENCE	М	\$22.59	12
620.55	REMOVAL OF EXISTING FENCE	М	\$16.13	8
620.75	SNOW BARRIER	М	\$132.91	3
621.15	PLANK RAIL	М	\$199.40	2
621.17	CABLE GUARDRAIL	М	\$22.97	1
621.173	CABLE GUARDRAIL J-BOLT, GALVANIZED	EACH	\$1.00	1
621.174	CABLE GUARDRAIL SPLICE UNIT	EACH	\$58.00	1
621.175	REPLACEMENT OF GUARDRAIL CABLE	М	\$7.22	1
621.18	STEEL BACKED TIMBER GUARDRAIL	М	\$461.18	2
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	М	\$51.76	52
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	М	\$56.89	26
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	М	\$72.28	5

Item Number	Item Description	Units	Average Price	Contract Occur.
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	М	\$79.01	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	М	\$72.48	17
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	М	\$73.50	4
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	М	\$84.31	8
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	М	\$77.24	4
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$6.00	1
621.30	BOX BEAM GUARDRAIL	М	\$154.84	15
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$3,270.90	10
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$835.71	4
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$2,226.13	10
621.57	ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL	EACH	\$1,000.00	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$718.48	51
621.65	ANCHOR FOR CABLE RAIL	EACH	\$1,450.00	1
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$1,487.50	2
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE II	EACH	\$1,000.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,514.47	13
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$6,638.13	8
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$8,253.20	3
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,196.89	6
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/2.4M POSTS	EACH	\$1,165.60	2
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$775.00	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,434.00	1
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$1,800.00	1
621.75	REMOVE AND RESET GUARDRAIL	М	\$23.42	17
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$29.97	4
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$96.53	4
621.79	ADJUST HEIGHT OF GUARDRAIL	М	\$6.56	1
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	М	\$2.99	71
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$43.09	2
621.85	GUIDE POSTS	EACH	\$100.00	1
621.90	TEMPORARY TRAFFIC BARRIER	М	\$39.06	25
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	М	\$34.75	10
622.10	INSULATION BOARD	СМ	\$517.95	2
625.10	SLEEVES FOR UTILITIES	М	\$85.30	1
628.28	DUCTILE IRON PIPE, CEMENT-LINED	М	\$215.68	1
628.35	PVC SEWER PIPE	М	\$164.04	1
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$10,666.66	3

Item Number	Item Description	Units	Average Price	Contract Occur.
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$204.83	10
629.24	DUCTILE IRON PIPE, CEMENT-LINED	M	\$447.42	2
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$324.71	1
629.26	GATE VALVE	EACH	\$794.43	1
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,579.47	2
629.28	HYDRANT	EACH	\$3,271.23	1
629.29	RELOCATE HYDRANT	EACH	\$3,870.02	1
629.30	REMOVE HYDRANT	EACH	\$939.86	1
629.32	PLASTIC WATER PIPE, FLEXIBLE	M	\$32.48	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$3,676.52	1
629.39	CORPORATION STOP	EACH	\$477.54	1
629.40	EXPANSION ASSEMBLY	EACH	\$2,951.21	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$7,919.79	4
629.54	CRUSHED STONE BEDDING	Т	\$36.48	4
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$53.63	101
630.15	FLAGGERS	HR	\$23.35	115
631.10	FIELD OFFICE, ENGINEERS	LS	\$17,870.36	93
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$28,146.62	3
631.12	COMBINED ENGINEERS AND SOILS OFFICE	LS	\$482.81	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$918.34	64
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$741.11	81
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,917.22	6
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.00	94
634.10	EMPLOYEE TRAINEESHIP	HR	\$14.63	33
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$174,651.13	133
641.10	TRAFFIC CONTROL	LS	\$113,673.23	101
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,508.54	72
641.16	PORTABLE ARROW BOARD	EACH	\$2,157.70	10
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$11.76	7
646.20	100 MM WHITE LINE	M	\$3.67	24
646.201	100 MM WHITE LINE, WATERBORNE PAINT	M	\$0.19	2
646.21	100 MM YELLOW LINE	M	\$4.11	30
646.2111	100 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.19	5
646.214	150 MM WHITE LINE	M	\$1.06	6
646.2141	150 MM WHITE LINE, WATERBORNE PAINT	M	\$0.26	2
646.215	150 MM YELLOW LINE	М	\$3.14	3
646.2151	150 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.26	2

Item Number	Item Description	Units	Average Price	Contract Occur.
646.24	300 MM WHITE LINE	М	\$3.28	1
646.241	300 MM WHITE LINE, WATERBORNE PAINT	М	\$0.98	1
646.25	300 MM YELLOW LINE	М	\$3.28	1
646.26	600 MM STOP BAR	М	\$13.72	8
646.261	600 MM STOP BAR, WATERBORNE PAINT	М	\$1.22	2
646.30	LETTER OR SYMBOL	EACH	\$37.81	8
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$15.54	2
646.31	CROSSWALK MARKING	М	\$32.81	1
646.311	CROSSWALK MARKING, WATERBORNE PAINT	М	\$9.02	1
646.32	RAILROAD CROSSING SYMBOL	EACH	\$296.43	3
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$250.00	1
646.400	DURABLE 100 MM WHITE LINE	М	\$6.46	5
646.4011	DURABLE 100 MM WHITE LINE, TYPE A TAPE	М	\$7.90	3
646.402	DURABLE 100 MM WHITE LINE, THERMOPLASTIC	М	\$12.86	8
646.403	DURABLE 100 MM WHITE LINE, EPOXY PAINT	М	\$11.48	1
646.404	DURABLE 100 MM WHITE LINE, POLYUREA	М	\$1.68	30
646.406	DURABLE 100 MM WHITE LINE, RECESSED POLYUREA	М	\$9.50	3
646.4071	DURABLE 100 MM WHITE LINE, RECESSED TYPE A TAPE	М	\$10.66	1
646.410	DURABLE 100 MM YELLOW LINE	М	\$6.69	8
646.4111	DURABLE 100 MM YELLOW LINE, TYPE A TAPE	М	\$7.98	3
646.412	DURABLE 100 MM YELLOW LINE, THERMOPLASTIC	М	\$10.77	7
646.413	DURABLE 100 MM YELLOW LINE, EPOXY PAINT	М	\$11.48	1
646.414	DURABLE 100 MM YELLOW LINE, POLYUREA	М	\$1.65	29
646.416	DURABLE 100 MM YELLOW LINE, RECESSED POLYUREA	М	\$7.76	3
646.4171	DURABLE 100 MM YELLOW LINE, RECESSED TYPE A TAPE	М	\$10.66	1
646.4211	DURABLE 150 MM WHITE LINE, TYPE A TAPE	М	\$11.98	1
646.422	DURABLE 150 MM WHITE LINE, THERMOPLASTIC	М	\$2.87	2
646.424	DURABLE 150 MM WHITE LINE, POLYUREA	М	\$2.09	8
646.426	DURABLE 150 MM WHITE LINE, RECESSED POLYUREA	М	\$4.31	2
646.4271	DURABLE 150 MM WHITE LINE, RECESSED TYPE A TAPE	М	\$13.94	1
646.432	DURABLE 150 MM YELLOW LINE, THERMOPLASTIC	М	\$4.39	3
646.434	DURABLE 150 MM YELLOW LINE, POLYUREA	М	\$2.08	8
646.436	DURABLE 150 MM YELLOW LINE, RECESSED POLYUREA	М	\$4.00	2
646.4371	DURABLE 150 MM YELLOW LINE, RECESSED TYPE A TAPE	М	\$13.94	1
646.4411	DURABLE 200 MM WHITE LINE, TYPE A TAPE	М	\$14.44	3
646.442	DURABLE 200 MM WHITE LINE, THERMOPLASTIC	М	\$5.18	4
646.444	DURABLE 200 MM WHITE LINE, POLYUREA	М	\$8.61	4

Item	Itom Deceription	Unito	Average	Contract
Number	Item Description	Units	Price	Occur.
646.446	DURABLE 200 MM WHITE LINE, RECESSED POLYUREA	M	\$39.37	1
646.4511	DURABLE 200 MM YELLOW LINE, TYPE A TAPE	M	\$14.63	2
646.452	DURABLE 200 MM YELLOW LINE, THERMOPLASTIC	M	\$5.85	4
646.454	DURABLE 200 MM YELLOW LINE, POLYUREA	M	\$5.12	8
646.456	DURABLE 200 MM YELLOW LINE, RECESSED POLYUREA	M	\$39.37	1
646.4571	DURABLE 200 MM YELLOW LINE, RECESSED TYPE A TAPE	М	\$29.53	1
646.460	DURABLE 300 MM WHITE LINE	М	\$13.12	1
646.462	DURABLE 300 MM WHITE LINE, THERMOPLASTIC	М	\$49.21	1
646.463	DURABLE 300 MM WHITE LINE, EPOXY PAINT	М	\$32.81	1
646.464	DURABLE 300 MM WHITE LINE, POLYUREA	М	\$4.45	8
646.466	DURABLE 300 MM WHITE LINE, RECESSED POLYUREA	М	\$8.60	3
646.4671	DURABLE 300 MM WHITE LINE, RECESSED TYPE A TAPE	М	\$36.09	1
646.474	DURABLE 300 MM YELLOW LINE, POLYUREA	М	\$9.84	2
646.480	DURABLE 600 MM STOP BAR	М	\$35.91	6
646.4811	DURABLE 600 MM STOP BAR, TYPE A TAPE	М	\$36.71	3
646.482	DURABLE 600 MM STOP BAR, THERMOPLASTIC	М	\$13.76	14
646.483	DURABLE 600 MM STOP BAR, EPOXY PAINT	М	\$65.62	1
646.484	DURABLE 600 MM STOP BAR, POLYUREA	М	\$16.46	16
646.486	DURABLE 600 MM STOP BAR, RECESSED POLYUREA	М	\$78.74	1
646.4871	DURABLE 600 MM STOP BAR, RECESSED TYPE A TAPE	М	\$55.53	2
646.4873	DURABLE 600 MM STOP BAR, RECESSED TYPE C TAPE	М	\$98.43	1
646.490	DURABLE LETTER OR SYMBOL	EACH	\$25.40	4
646.4911	DURABLE LETTER OR SYMBOL, TYPE A TAPE	EACH	\$132.69	1
646.4913	DURABLE LETTER OR SYMBOL, TYPE C TAPE	EACH	\$200.00	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$93.31	3
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$50.38	16
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$125.00	1
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$69.25	16
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$525.00	1
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.500	DURABLE CROSSWALK MARKING	М	\$196.03	2
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	М	\$53.62	3
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	M	\$35.48	7
646.504	DURABLE CROSSWALK MARKING, POLYUREA	М	\$33.06	4
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	M	\$147.64	1
646.5073	DURABLE CROSSWALK MARKING, RECESSED TYPE C TAPE	M	\$164.04	1
646.510	DURABLE RAILROAD CROSSING SYMBOL	EACH	\$641.67	3

Item Number	Item Description	Units	Average Price	Contract Occur.
646.5111	DURABLE RAILROAD CROSSING SYMBOL, TYPE A TAPE	EACH	\$884.58	1
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$545.45	3
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$343.75	3
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$517.50	2
646.600	TEMPORARY 100 MM WHITE LINE	М	\$0.36	5
646.601	TEMPORARY 100 MM WHITE LINE, TYPE II TAPE	М	\$5.97	1
646.6011	TEMPORARY 100 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	М	\$4.84	6
646.602	TEMPORARY 100 MM WHITE LINE, PAINT	М	\$0.28	28
646.610	TEMPORARY 100 MM YELLOW LINE	М	\$0.50	7
646.611	TEMPORARY 100 MM YELLOW LINE, TYPE II TAPE	М	\$5.97	1
646.6111	TEMPORARY 100 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	М	\$4.67	4
646.612	TEMPORARY 100 MM YELLOW LINE, PAINT	М	\$0.33	28
646.620	TEMPORARY 150 MM WHITE LINE	М	\$1.37	2
646.6211	TEMPORARY 150 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	М	\$3.56	6
646.622	TEMPORARY 150 MM WHITE LINE, PAINT	М	\$0.30	12
646.630	TEMPORARY 150 MM YELLOW LINE	М	\$1.64	1
646.6311	TEMPORARY 150 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	М	\$3.47	6
646.632	TEMPORARY 150 MM YELLOW LINE, PAINT	М	\$0.28	11
646.642	TEMPORARY 200 MM WHITE LINE, PAINT	М	\$1.82	8
646.650	TEMPORARY 200 MM YELLOW LINE	М	\$3.28	1
646.652	TEMPORARY 200 MM YELLOW LINE, PAINT	М	\$1.90	9
646.660	TEMPORARY 300 MM WHITE LINE	М	\$4.87	2
646.6611	TEMPORARY 300 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	М	\$5.77	5
646.662	TEMPORARY 300 MM WHITE LINE, PAINT	М	\$0.92	9
646.672	TEMPORARY 300 MM YELLOW LINE, PAINT	М	\$2.92	2
646.680	TEMPORARY 600 MM STOP BAR	М	\$8.80	4
646.6811	TEMPORARY 600 MM STOP BAR, TEMPORARY PAVEMENT MARKING TAPE	М	\$26.91	6
646.682	TEMPORARY 600 MM STOP BAR, PAINT	М	\$5.89	30
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$24.13	3
646.6911	TEMPORARY LETTER OR SYMBOL, TEMPORARY PAVEMENT MARKING TAPE	EACH	\$92.21	2
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$13.44	28
646.700	TEMPORARY CROSSWALK MARKING	М	\$29.76	3
646.702	TEMPORARY CROSSWALK MARKING, PAINT	М	\$10.39	13
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$172.32	9
646.75	RAISED PAVEMENT MARKERS, TYPE II	EACH	\$2.91	3
646.76	LINE STRIPING TARGETS	EACH	\$0.74	43

Item Number	Item Description	Units	Average Price	Contract Occur.
646.81	PAINTED CURB	М	\$4.99	10
646.82	PAINTED ISLAND	SM	\$10.76	2
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SM	\$6.09	20
646.86	PAVEMENT MARKING MASK	SM	\$33.15	14
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SM	\$1.95	23
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SM	\$7.37	4
649.31	GEOTEXTILE UNDER STONE FILL	SM	\$2.77	72
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SM	\$5.70	2
649.51	GEOTEXTILE FOR SILT FENCE	SM	\$5.80	55
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SM	\$11.76	26
649.61	GEOTEXTILE FOR FILTER CURTAIN	SM	\$18.94	27
651.15	SEED	KG	\$18.66	98
651.17	SEED, WINTER RYE	KG	\$9.91	26
651.18	FERTILIZER	KG	\$9.63	97
651.20	AGRICULTURAL LIMESTONE	Т	\$697.56	96
651.25	HAY MULCH	Т	\$786.83	97
651.35	TOPSOIL	СМ	\$52.80	91
651.40	GRUBBING MATERIAL	SM	\$5.83	58
652.10	EPSC PLAN	LS	\$3,572.22	59
652.20	MONITORING EPSC PLAN	HR	\$44.56	59
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$78.81	59
653.20	TEMPORARY EROSION MATTING	SM	\$2.93	87
653.21	PERMANENT EROSION MATTING	SM	\$10.24	5
653.25	TEMPORARY STONE CHECK DAM, TYPE I	СМ	\$78.54	25
653.35	VEHICLE TRACKING PAD	СМ	\$64.30	55
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$216.48	26
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$164.89	3
653.45	FILTER BAG	EACH	\$381.11	18
653.50	BARRIER FENCE	М	\$7.97	41
653.55	PROJECT DEMARCATION FENCE	М	\$5.37	64
653.60	EROSION LOG	М	\$9.76	13
656.20	EVERGREEN TREES	EACH	\$403.13	2
656.25	EVERGREEN SHRUBS	EACH	\$50.50	1
656.30	DECIDUOUS TREES	EACH	\$437.61	4
656.35	DECIDUOUS SHRUBS	EACH	\$38.57	3
656.40	GROUND COVERS AND VINES	EACH	\$4.00	1
656.41	PERENNIALS	EACH	\$15.00	1

Item Number	Item Description	Units	Average Price	Contract Occur.
656.50	TRANSPLANTING SHRUBS	EACH	\$250.00	1
656.65	LANDSCAPE WATERING	СМ	\$83.36	3
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	СМ	\$70.83	7
656.85	TREE PROTECTION	LS	\$3,003.40	5
661.10	METAL ROOFING	SM	\$107.64	1
675.20	TRAFFIC SIGNS, TYPE A	SM	\$132.19	80
675.21	TRAFFIC SIGNS, TYPE B	SM	\$175.04	5
675.31	W-SHAPE STEEL SIGN POST	KG	\$4.26	2
675.33	TUBULAR STEEL SIGN POST	KG	\$5.58	20
675.341	SQUARE TUBE SIGN POST AND ANCHOR	М	\$24.20	81
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 600 MM DIAMETER	EACH	\$1,582.11	2
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 750 MM DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$941.49	20
675.50	REMOVING SIGNS	EACH	\$12.46	78
675.60	ERECTING SALVAGED SIGNS	EACH	\$30.51	56
675.61	SETTING SALVAGED POSTS	EACH	\$59.38	11
676.10	DELINEATOR WITH STEEL POST	EACH	\$50.49	49
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$1.36	24
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$5.63	3
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$49,200.00	1
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$95,575.00	2
677.25	REMOVE AND RESET OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$10,580.00	1
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,816.67	3
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,274.29	4
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$82,173.48	5
678.21	ELECTRICAL CONDUIT	М	\$47.49	2
678.22	VEHICLE LOOP DETECTOR	М	\$48.30	2
678.23	WIRED CONDUIT	М	\$44.67	11
678.25	PULL BOX, STANDARD	EACH	\$2,145.06	7
678.26	JUNCTION BOX	EACH	\$626.00	5
678.30	ELECTRICAL CONDUIT SLEEVE	М	\$163.57	4
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$40,514.67	8
678.42	TEMPORARY DETECTOR	EACH	\$1,000.00	2
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$2,620.11	2
679.21	LIGHT POLE BASE	EACH	\$1,597.30	6
679.23	BREAKAWAY FEATURE FOR LIGHT POLE	EACH	\$975.00	2
679.25	REMOVING AND RESETTING LIGHT POLE	EACH	\$3,016.60	2

Item Number	Item Description	Units	Average Price	Contract Occur.
679.45	LIGHT POLE	EACH	\$2,208.57	4
679.47	BRACKET ARM	EACH	\$7,253.85	7
679.50	LUMINAIRE	EACH	\$2,363.64	1
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$4,258.90	5
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$1.00	64